

ADDENDUM NO. 4

DATE 07/16/2018

To all Bidders on the Project titled: CR_Project-0852: Demo OLD Library, Life Science and Physical Sciences Building implementation

Reference Bid Documents dated 06/21/2018.

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the Bid Docs. The items set forth herein, whether of omission, addition, substitution, or clarifications are all to be included in and form a part of the proposal submitted.

THE NUMBER OF THIS ADDENDUM (4) MUST BE ENTERED IN THE APPROPRIATE SPACE PROVIDED in the bid package.


Addendum contents:








Bid Due date Change-

Bid due date is being moved from July 17, 2018 11:00 AM to July 31st, 2018 11:00 AM.

Sign In sheet:-

Sign In Sheet for Mandatory Walkthrough Project 0852 -
Demo OLD Library, Life Science and Physical Sciences Building 7/12/18


COLLEGE OF THE REDWOODS

COMPANY	NAME	SIGNATURE	CELL PHONE	EMAIL
Walberg, Inc.	Bud Walberg		530-392-1654	Bud@walberginc.com
AEM Environmental	Mark Gillman		916-999-7531	AEMENVIRO@AOL.COM
Dragon Demolition	Tom Carpenter		530-514-7999	Dragon Demolition@yahoo.com
Resource Environmental	Collin Falkner		(530) 379-6697	Bids@resource-env.com
Northwest Environmental Const.	Jim Kohn		707-498-7756	ncenvironmental@yahoo.com
Pals	Jessica Stanley		209-566-2177	jas@pals.com
Warren Asbestos Inc.	KEVIN NICHOLS		(530) 370-0729	Kevin@warren-asbestos.com

Questions Raised in the Walkthrough–

1. Does the College need/want any base rock if the concrete is crushed on site? College confirmed that they do not want any base rock and 100% of demolition debris is to be removed.
2. Could the college contact the disposal local sites of the pending demolition? I will reach out to the local disposal sites but have no way of providing material estimates.
3. (Number 3 is not really a question) General discussion was that this job would require 30 plus days per building. I have shared this information with the college.
4. Has the college notified PG&E regarding the building demolitions WRT 12KV? The college will notify PG&E prior to demolition start.
5. Has the college notified PG&E regarding the building demolitions WRT Gas at the Physical Science building? The college has indicated that the college itself, and not PG&E, are responsible for all gas supply infrastructure on the campus.
6. Can the bid date be extended. Yes. See above.
7. Can the as built be provided? Due to time constraints, I will be posting the As Built as Addendum #5.
8. Can additional sub contractors schedule walk throughs to view the project? Yes. Please contact me at (408) 690-3739 or PM@redwoods.edu
9. Was Lead paint sampling taken? No. The college has no information WRT lead paint on any of these building.

All other portions of the Contract Documents remain **unchanged**.

Please be reminded to acknowledge this Addendum on the bid forms.

--- End of Addendum No. 4 ---